ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 2
1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:
EP-W-13-016
11/14/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
SRRPOD
0011
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency Ariel Rios Building
Ariel Rios Building 1200 pPennsylvania Avenue, N. W.
1200 Pennsylvania Avenue, N. W. A e DR
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 Washiageen DC  |20460
7.T0: N. Jay Bassin f. SHIP VIA
a. NAME OF CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC 8. TYPE OF ORDER
b. COMPANY NAME []a. PURCHASE b. DELIVERY
c. STREET ADDRESS REFERENCE YOUR:

8601 GEORGIA AVE STE 500

3015895318
d. CITY e. STATE | f. ZIP CODE
SILVER SPRING MD 209103439

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
TIFSD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL D b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

D e. HUBZone

[ | h.EDWOSB

12. F.0.B. POINT

Destination

13. PLACE OF 14. GOVERNMENT B/L NO.

15. DELIVER TO F.0.B. POINT
ON OR BEFORE (Date)

16. DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) (c) (CH (e) 1) @
DUNS Number: 106741598
This action initiates TO 0011, with a
Period of Performance from 11/14/2013
through 09/30/2014 at a ceiling of
$164,037.00. The Contractor's proposal
dated November 1, 2013 is hereby
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME 50 . 0:0 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center (D143-02) 17(i)
) GRAND
1092 TW Alexander Drive TOTAL
C.CITY - STATE | e.ZIP CODE $1€4,037.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

)

23. NAME (Typed)

Christie Deskiewicz
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACGT NO. ORDER NO.
11/14/2013 |EP-W-13-016 0011
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) ® (@)
incorporated by reference. Funds in the
amount of $110,000 have been drawn down
from the parent contract and obligated to
this Task Order. Carlos Pachon is appointed
as TOCOR. Michael Adam is appointed as the
Alt. TOCOR.
TOPO: Carlos Pachon Max Expire Date:
09/02/2018
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Accounting Info:
13--T-72BT-303DD2-2505-HQ00BM00--1372BT5018
001 BFY: 13 Fund: T Budget Org: 72BT
Program (PRC): 303DD2 Budget (BOC): 2505
Job #: HQOOBMOO DCN - Line ID:
1372BT5018-001
Period of Performance: 11/14/2013 to
09/30/2014
0001 Contract Funding OSRTI Management and
Analytical Support
The obligated amount of award: $0.00. The
total for this award is shown in box 17 (i).
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) | = $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



OSRTI Management and Analytical Support
SMALL: BUSINESS CONTRACT
EP-W-13-016

TITLE: Green Remediation Support
TO Number: 011
TASK ORDER STATEMENT OF WORK

BACKGROUND

The mission of EPA is to protect human health and the environment. OSWER is an Agency component
that is responsible for programs articulated under the Comprehensive Environmental Response,
Compensation, and Liability Act (CERCLA, or Superfund) of 1980, as amended by the Superfund
Amendments and Reauthorization Act (SARA) of 1986; the Resource Conservation and Recovery Act
(RCRA) and amendments; and other legislation and Agency directives related to the characterization,
remediation, and monitoring of solid and hazardous wastes. OSWER provides policy, guidance and
direction for the Ageney's emergency response and waste programs, It develops guidelines for the land
disposal of hazardous waste and underground storage tanks. It provides technical assistance to all levels
of government (o establish safe practices in waste management, It administers the Brownliclds program,
which supports state and local governments in redeveloping and reusir.g potentially contaminated sites. It
also manages the Superfund program, which responds to abandoned and active hazardous waste sites and
accidental oil and chemical releases. Finally, it encourages innovative technologics to address
contaminated soil and groundwater.

The mission of the Office of Superfund Remediation and Technology [nnovation (OSRTI) is to return
contaminated areas of land associated with Superfund sites to commur itics for safe reuse in a healthy
environment. The purposc of the OSRTI Management and Analytical Support Contract is to provide
support primarily to the OSRTI program in the planning, management and oversight of the program
authorized under CLRCLA and SARA. The contractor will provide support to the three OSRTI
divisions: the Technology Innovation and FField Services Division (TIFSD), the Assessment and
Remediation Division {ARD), and the Resource Management Division (RMD).

OSRTI requires contractor assistance with planning, management, and oversight. Contract services are
anticipated in the following areas: strategic planning and analysis; performance and reporting
requirements; regulatory and legislative analysis; support and development of guidance documents;
training, conference, and meeting support; technical analysis and research and technical information
transfer and coordination; resources management and information management analysis and support; and
communications, including community/public outrcach and ¢nvironmental justice activities analysis.

SCOPE OF WORK

The scope of this Task Order is to provide analytical, technical, and logistical support on LPA’s efforts to
advance the state of practice of green remediation. Contract support will be used to assist in developing
and updating green remediation “best management practices fact sheets,” project profites and case
histories, and other documents, reports, presentations, posters, and releted items, This task order will also
support the development of the draft ASTM “Standard Guide for Greener Cleanups,” efforts of the
Superfund Green Remediation Workgroup, an update of estimates of the extent of the market for
remediation services, maintenance of a web presence for green remediation information, and research for
use in preparing responscs to technical and general inquiries on green ~emediation.

Work to be performed under this Task Order aligns with the following Task Areas of the contract
Statement of Work:
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Task 1. Supporting Strategic Program Planning, Analysis, and Reporting

Task 2. Conducting Policy, Regulatory, and Legislative Analysis and Developing Guidance Documents
Task 3. Conducting Technical Research and Supporting Transfer of Technical Information

Task 6. Providing Support for 1ra ning, Conferences, and Mcetings

Task 7. Maintaining the Clu-In System and Related Technical Content on LPA Websites

PERIOD OF PERFORMANCE

‘The period of performance for the Base Period shall be date of award through Scptember 30, 2014,

LPA Expected LOE: 1,600 hours

TASKS
TASK 1. Technical Transfer

In this task, the Contractor shall supsort EPA in the production of green remediation-related reports, fact
sheets, and other materials. Specific subtasks are enumerated below.

Subtask |.1 — Green Remediation Fact Sheets

The contractor shall assist in developing and updating green remediation “best management practices fact
sheets.” Under a previous contract (ZP-W-07-037, Work Assignment 32), 13 fact sheets were developed
on various topics, including site investigation, pump and treat technologies, and renewable energy in site
cleanups. In this subtask, the contractor shall update the completed fact sheets as needed and develop
additional fact sheets as directed by technical directive.

Subtask 1.2 — Green Remediation Site Profiles and Case Histories

The contractor shall assist in developing and updating profiles and case studies on cleanup projects that
include green remediation practices. Under a previous contract (EP-W-07-037, Work Assignment 32),
more than 30 profiles were developed on various topics, In this subtask, the contractor shall update the
completed profiles 4s needed and develop additional fact sheets as directed by technical directive, The
updates may include changes in project status, sumimarics of green remediation achievements, and
additional BMPs applicd at a project.

Subtask 1.3 — Presentations and Posters

The contractor shall assist in developing and updating presentations, posters, and technical papers for
various venues addressing green remediation, such as NARPM, OSC Readiness Training, FRTR, and
other related government or industry conferences addressing green remediation, such as Battelle and
AquaConSoil. The technical papers are short documents, up to 10 pages in length, summarizing the state
ol the practice in green remediation, including for example, information extracted from Subtask 1.2.

Subtask [.4 — Conferences, Training, and Qutreach

The contractor shall assist in researching, developing, and updating training material for usc at
conferences, and other venues addressing green remediation issucs. The material will gencrally have a
didactic function and may require adapting technical information from sources such as case studies and
building them into slides or student guides that summarize or communicate the points of the course
svllabus identificd by the EPA.
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Subtask 1.5 —Voluntary Industry Standards

The contractor shall assist EPA in its efforts to participate in the development of voluntary industry
standards and guides. Under a previous contract (EP-W-07-037, Work Assignment 32), the contractor
assisted EPA in its participation as part of an ASTM committee developing a standard guide for green
remediation. Contractor is not expected to draft the guide, but to assist the Agency in tracking input,
preparing outrcach materials, and documenting pilot applications by third parties.

Subtask 1.6. — Contract Toolkit

The purpose of this task is to update and maintain the Greener Cleanups Contracting and Administrative
Toolkit, which was developed under the previous contract. This toolkit has proven to be useful to EPA
personnel sccking fo integrate green remediation concerns into contrecting language. The toolkit is
currently available but may require updates on Agency use of green remcdiation language, such as
including language on the use of the ASTM standard guide in grants and contracts, new requirements
regarding reporting of footprint reductions, and examples of language used by third parties.

Subtask 1.7, - Superfund Green Remediation Workgroup Support

The purpose of this task is 1o support the Superfund Green Remediation Workgroup, including meeting
support and loliow up actions. The Superfund Green Remediation Workgroup consists mostly of regional
Green Remediation Coordinators and Headquarters program office leads.

Delivery Assumptions: The contractor should assume 13 fact sheet updates, 2 new fact sheets, 10 site
profiles or case histories, 3 posters, support for 3 conferences or training events, 1 ASTM drafts, 1 update
of the contracting toolkit, and five miscellaneous related deliverables.

For estimation purposes, the contractor should assumc travel as follows: 6 local person-trips within the
Washington, DC arca from Contractor’s location to Chrystal City, Virginia; 2 person trips of two days
cach to the West coast and 2 two-day person-tips to the middle of the country.

DELIVERABLT. DUE DATE

Fact Sheets Per Technical Directive
Profiles and Case Histories Per Technical Directive
Presentations and Posters Per Technical Directive
Confercnees, Training, and Qutreach Per Technical Directive
Voluntary Industry Standards November 30, 2013
Contract Toolkit Narch 30 2014
Workgroup Support Monthly
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TASK 2. Green Remediation Web Site

The contractor will assist OSWER in maintaining a web presence for green remediation information. This
task primarily entails the Green Remadiation arca on the Hazardous Waste Clean-Up Information (CLU-
IN) web site (http:/vwww.cluin.org/greenremediation) and three other EPA web sites, and includes the
following activities:

X Monthly review and cdit of information on the GR Focus website to delete items that are no longer
relevant, add new raterial as information becomes available, revise material, and delete inappropriate
material. This effort does not include systems work, which is undertaken under another work
assignment.

X Periodic review and design change for the GR Focus website.

X Dcevelopment and posting of spec-fic timely items for the GR Focus website as requested by EPA.

X Periodic review and design change for the Superfund & Green Remediation website.

X Development and posting of spec:fic timely items as requested by EPA for the Superfund & Green
Remediation website.

X Periodic review and design change for the OSWER Greener Cleanups web site,

X Development and posting of spec:fic timely items as requested by EPA for the QSWER Greener
Cleanups web site.

DELIVERABLE DUE DATE
GR Focus Monthly update First of month
Periodic review and design change “or the GR Focus website. Annual
Development and posting of specific timely items for the GR Per technical Direction
Focus
GR Focus RSS Feed update First of month
GR Focus RSS Feed, special postings/updates TBD
Superfund & Green Remediation website postings and updates | TBD
Greener Cleanups web sitc posiings and updates TBD
TASK 3 Site Spcecific Information Support

The purpose of this task is to provide site-specific technical support to decision makers secking to
implement green remediation best practices at their sites. ‘This support will focus on providing project
managers with reccommended [ootpriat reduction options applicable at their sites. Compiling these options
may require a review of case studies, internet sources and library research, This work will not require
EMS to do ficld work, though site visits may be necessary.

DELIVERABLE DUE DATE
Memorandum report or email TBD

POINT OF CONTACT

WAM: Carlos § Pachon (pachoncarlos @ epasov )
Alt. WAM: Michael Adam {Adanmmichacldepngov)
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TERMS AND CONDITIONS

Quality Assurance Project Plan

The Contractor shall preparc a Quality Assurance Project Plan (QAPP) for the accomplishment
of this Task Order. In accordance with EPA’s Quality System, the plan will also define and
assign quality assurance (QA) and quality control (QC) responsibilities and describe the QA/QC
processes and procedures to be implemented for all Tasks. A draft of Contractor’s QAPP shall be
submitted to and approved by EPA prior to commencing Tasks under this Task Order.
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 209103439 X |EP-W-13-016
0011
10B. DATED (SEE ITEM 13)
CODE 106741598 EACILITY-GODE 11/14/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Tnoreases $46,732.00
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds (APR 1984)

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

This action initiates TO 0011, with a Period of Performance from 11/14/2013 through
09/30/2014 at a ceiling of $164,037.00. The Contractor's proposal dated November 1, 2013 is
hereby incorporated by reference. Funds in the amount of $110,000 have been drawn down from
the parent contract and obligated to this Task Order. Carlos Pachon is appointed as TOCOR.
Michael Adam is appointed as the Alt. TOCOR.

TOPO: Carlos Pachon Max Expire Date: 039/02/2018

The purpose of this modification is to add incremental funding to the Task Order in the
amount of $46,732.00. The new funds ceiling is now at $156,732.00. The total Task Order
ceiling remains at $164,037.00. Therefore, this task order is not yet fully funded.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t Y \ \.\. 16C. DATE SIGNED
' bowl g ELECTIROL:E
(Signature of person authorized to sign) e amde e R " 5. ONATURE 05715/
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-016/0011/001 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $46,732.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $46,732.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-72BH-303D99-2505-1472BH5002-001
Beginning FiscalYear 14
Ending Fiscal Year 15

Fund (Appropriation) B
Budget Organization 72BH
Program (PRC) 303D9%
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1472BH5002-001
Amount: $46,732.00

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 11/14/2013 to 09/30/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 209103439 X |EP-W-13-016
0011
10B. DATED (SEE ITEM 13)
CODE 106741598 EACILITY-GODE 11/14/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $26,950.00
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds (APR 1984)

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOPO: Carlos Pachon Max Expire Date: 039/02/2018

The purpose of this modification is to approve the contractor's revised technical proposal
for the extended period of performance as requested in RFO modification 2, attached. The
new PoP end date is now September 30, 2016. The new total estimated price ceiling for this
TO is now $521,857.00 and 5,300 LOE hours. This modification also adds incremental funding
in the amount of $26,950.00 to cover all work ordered under the TO through September 30,
2016. The new total amount of funds obligated to this TO is now $183,682.00.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie M. Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t Y \ \.\. 16C. DATE SIGNED
' bowl g ELECTIROL:E
(Signature of person authorized to sign) e amde e R " 5. ONATURE 08710/1k A
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-016/0011/002 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Period Of Performance End Date changed from
2014-09-30 to 2016-09-30

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed from $164,037.00 to
$521,857.00
Obligated Amount for this modification: $26,950.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-T-72BT-303DD2-2505-HQ00BMO0-1472BT5020-001
Beginning FiscalYear 14

Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72BT
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1472BT5020-001
Amount: $26,950.00

Subject To Funding: N

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 11/14/2013 to 09/30/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 09/29/2014 See Schedule

6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 X [EP-W-13-016
0011
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY-CODE 11/14/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $28,000.00
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds (APR 1984)

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOPO: Carlos Pachon Max Expire Date: 039/02/2018

The purpose of this modification is to add incremental funding in the amount of $28,000.00
to Task Order 0011 for work approved under the SOW through 09/30/2016. The total amount
obligated to this Task Order is now $211,682.00. The contractor shall not work beyond this
point. The Task Order estimated cost ceiling remains at $521,857.00.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $28,000.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
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NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-72BH-303D99-2505-1472BH5008-001
Beginning FiscalYear 14
Ending Fiscal Year 15

Fund (Appropriation) B
Budget Organization 72BH
Program (PRC) 303D99
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1472BH5008-001
Amount: $14,000.00

Subject To Funding: N

NEW ACCOUNTING CODE ADDED:
Account code:
14-T-72BT-303DD2-2505-HQ00BMO0-1472BT5027-001
Beginning FiscalYear 14

Ending Fiscal Year

Fund (Appropriation) T
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Budget (BOC) 2505
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Cost Organization

DCN-LineID 1472BT5027-001
Amount: $14,000.00

Subject To Funding: N

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 11/14/2013 to 09/30/2016
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OSRTI Management and Analytical Support
SMALL BUSINESS CONTRACT
EP-W-13-016

TITLE: Green Remediation Support

TASK ORDER Number: 011 Amendment 3 (Extension of Period of Performance)
TASK ORDER STATEMENT OF WORK

DATE: July7,2016

BACKGROUND

The mission of EPA is to protect human health and the environment. OSWER is an Agency component
that is responsible for programs articulated under the Comprehensive Environmental Response,
Compensation, and Liability Act (CERCLA, or Superfund) of 1980, as amended by the Superfund
Amendments and Reauthorization Act (SARA) of 1986; the Resource Conservation and Recovery Act
(RCRA) and amendments; and other legislation and Agency directives related to the characterization,
remediation, and monitoring of solid and hazardous wastes. OSWER provides policy, guidance and
direction for the Agency's emergency response and waste programs. It develops guidelines for the land
disposal of hazardous waste and underground storage tanks. It provides technical assistance to all levels
of government to establish safe practices in waste management. It administers the Brownfields program,
which supports state and local governments in redeveloping and reusing potentially contaminated sites. It
also manages the Superfund program, which responds to abandoned and active hazardous waste sites and
accidental oil and chemical releases. Finally, it encourages innovative technologies to address
contaminated soil and groundwater.

The mission of the Office of Superfund Remediation and Technology Innovation (OSRTI) is to return
contaminated areas of land associated with Superfund sites to communities for safe reuse in a healthy
environment. The purpose of the OSRTI Management and Analytical Support Contract is to provide
support primarily to the OSRTI program in the planning, management and oversight of the program
authorized under CERCLA and SARA. The contractor will provide support to the three OSRTI
divisions: the Technology Innovation and Field Services Division (TIFSD), the Assessment and
Remediation Division (ARD), and the Resource Management Division (RMD).

OSRTI requires contractor assistance with planning, management, and oversight. Contract services are
anticipated in the following areas: strategic planning and analysis; performance and reporting
requirements; regulatory and legislative analysis; support and development of guidance documents;
training, conference, and meeting support; technical analysis and research and technical information
transfer and coordination; resources management and information management analysis and support; and
communications, including community/public outreach and environmental justice activities analysis.

SCOPE OF WORK

The scope of this Task Order is to provide analytical, technical, and logistical support on EPA’s efforts to
advance the state of practice of green remediation. Contract support will be used to assist in developing
and updating green remediation “best management practices fact sheets,” project profiles and case
histories, and other documents, reports, presentations, posters, and related items. This task order will also
advance the implementation of greener cleanups through a wider use of the ASTM “Standard Guide for
Greener Cleanups”, support of the Superfund Green Remediation Workgroup, maintenance of a web
presence for information on greener cleanups, and research for use in preparing responses to technical and
general inquiries on green remediation.
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Work to be performed under this Task Order aligns with the following Task Areas of the contract
Statement of Work:

Task 1. Supporting Strategic Program Planning, Analysis, and Reporting

Task 2. Conducting Policy, Regulatory, and Legislative Analysis and Developing Guidance Documents
Task 3. Conducting Technical Research and Supporting Transfer of Technical Information

Task 6. Providing Support for Training, Conferences, and Meetings

Task 7. Maintaining the Clu-In System and Related Technical Content on EPA Websites

PERIOD OF PERFORMANCE

The period of performance for the Base Period shall be date of award through September 1, 2017.

The contractor shall provide a technical and cost proposal for the period of performance from September
1, 2016 through September 1, 2017. The contractor shall de-scope any un-utilized capacity from the
current Period of Performance ending September 30, 2016. The contractor’s revised total cost estimate

shall only reflect the work which was completed from the original Period of Performance (PoP) and the
work that is expected to be completed through September 1, 2017.

TASKS
TASK 1. Technical Transfer

In this task, the Contractor shall support EPA in the production of green remediation-related reports, fact
sheets, and other materials. Specific subtasks are enumerated below.

Subtask 1.1 — Green Remediation Fact Sheets

The contractor shall assist in developing and updating green remediation “best management practices fact
sheets.” Under a previous contract (EP-W-07-037, Work Assignment 32), 13 fact sheets were developed
on various topics, including site investigation, pump and treat technologies, and renewable energy in site
cleanups. In this subtask, the contractor shall complete the fact sheet updates initiated in the second PoP
on this Contract.

Subtask 1.2 — Green Remediation Site Profiles and Case Histories

The contractor shall assist in developing and updating profiles and case studies on cleanup projects that
include green remediation practices. Contractor shall implement updates to 5 profiles based on data
collected in the second PoP. The updates may include changes in project status, summaries of green
remediation achievements, and additional BMPs applied at a project.

Subtask 1.3 — Presentations and Posters

The contractor shall assist in developing and updating presentations, posters, and technical papers for
various venues addressing green remediation, such as Brownfields 2017, and other related government or
industry conferences addressing green remediation, such as Battelle and AquaConSoil. The technical
papers are short documents, up to 10 pages in length, summarizing the state of the practice in green
remediation, including for example, information extracted from Subtask 1.2. One poster and one paper
are anticipated in this PoP.

Subtask 1.4 — Conferences, Training, and Qutreach

The contractor shall assist in researching, developing, and updating training material for use at

conferences, and other venues addressing green remediation issues. The material will generally be a

presentation and mini case-study have a didactic function and may require adapting technical information
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from sources such as case studies and building them into slides or student guides that summarize or
communicate the points of the course syllabus identified by the EPA. EPA anticipates requiring support
for two events under this PoP.

Subtask 1.5 —Voluntary Industry Standards

The contractor shall assist EPA in its efforts to increase awareness and use of the ASTM Standard Guide
for Greener Cleanups. Contractor shall assist the Agency in tracking input, preparing outreach materials,
and documenting pilot applications by EPA and third parties. EPA anticipated developing outreach
documents for 5 pilot case studies.

Subtask 1.6. — Contract Toolkit

The purpose of this task is to maintain the Greener Cleanups Contracting and Administrative Toolkit,
which was developed under the previous contract and updated under this Contract in the previous PoP.
This toolkit has proven to be useful to EPA personnel seeking to integrate green remediation concerns
into contracting language. The toolkit is currently available but may require updates on Agency green
remediation language, such as language on the use of the ASTM standard guide in grants and contracts,
new requirements regarding reporting of footprint reductions, and examples of language used by third
parties.

Subtask 1.7. — Superfund Green Remediation Workgroup Support

The purpose of this task is to support the Superfund Green Remediation Workgroup, including meeting
support and follow up actions. The Superfund Green Remediation Workgroup consists mostly of regional
Green Remediation Coordinators and Headquarters program office leads, meeting monthly by conference
call.

Delivery Assumptions: The contractor should assume 4 fact sheet updates, 10 site profiles or case
histories, 3 posters, support for 3 conferences or training events, and five miscellaneous related
deliverables.

For estimation purposes, the contractor should assume travel as follows: 3 local person-trips within the
Washington, DC area from Contractor’s location to Chrystal City, Virginia; 1 person trips of two days
each to the West coast and 1 two-day person-tips to the middle of the country.

DELIVERABLE DUE DATE

Fact Sheets Per Technical Directive
Profiles and Case Histories Per Technical Directive
Presentations and Posters Per Technical Directive
Conferences, Training, and Outreach Per Technical Directive
Workgroup Support Monthly
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TASK 2. Green Remediation Web Sites

The contractor will assist OSWER in maintaining a web presence for greener cleanups. This task
primarily entails the Green Remediation area on the Hazardous Waste Clean-Up Information (CLU-IN)
web site (http://www.cluin.org/greenremediation) and three other EPA web sites, and includes the
following activities:

1. Monthly review and edit of information on the GR Focus website to delete items that are no longer
relevant, add new material as information becomes available, revise material, and delete inappropriate
material. This effort does not include systems work, which is undertaken under another work
assignment.

2. Periodic review and design change for the GR Focus website.

3. Development and posting of specific timely items for the GR Focus website as requested by EPA.

4. Periodic review and posting of specific timely items as requested by EPA for the Superfund & Green

Remediation website'.

5. Periodic review and design change for the EPA Greener Cleanups Resource Directory?.

6. Development and posting of specific timely items as requested by EPA for the OSWER Greener
Cleanups web site.

7. Periodic review and design change for the Superfund Climate Change Adaptation topic area’.

DELIVERABLE DUE DATE

GR Focus Monthly update First of month

Periodic review and design change for the GR Focus website. Annual

Development and posting of specific timely items for the GR Per technical Direction

Focus

GR Focus RSS Feed update First of month

Superfund & Green Remediation website postings and updates | First of month

Greener Cleanups web site postings and updates Per technical direction
TASK 3 Site Specific Information Support

The purpose of this task is to provide site-specific technical support to decision makers seeking to
implement green remediation best practices at their sites. This support will focus on providing project
managers with recommended footprint reduction options applicable at their sites. Compiling these options
may require a review of case studies, internet sources and library research. This work will not require
EMS to do field work, though site visits may be necessary.

DELIVERABLE DUE DATE
Memorandum report or email 30 Business days after request

TASK 4. Climate Change Adaptation and Green Remediation Support for EPA Region 10.

In this task, the Contractor shall support EPA in the identification and evaluation of a range of alternatives
to effectively manage stormwater runoff within a remediated Superfund cleanup area in its Kellogg,
Idaho.

! https://www.epa.gov/superfund/superfund-green-remediation
2 https://www.epa.gov/greenercleanups
3 https://www.epa.gov/superfund/superfund-climate-change-adaptation
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The contractor shall assist in documenting a full range of appropriate green infrastructure techniques, as
alternatives or supplements to “gray infrastructure” design options. The analysis will also evaluate
anticipated climate related changes to rain and snow fall in the area (using information sources identified
through earlier CCA work under this TO, and others as identified). This objective will be accomplished
by thoroughly characterizing and understanding the study area, developing a suite of alternatives, and
developing screening and evaluation criteria for the alternatives (screening protocol). The result is a list of
innovative and cost effective solutions to resolve the storm water management issues consistent with the
existing remedy at the site. The screening protocol may be applied by a third party, beyond the scope of
this Amendment, to prioritize among alternatives. Criteria may include their capacity to reduce the
volume of water within the study area, and to prevent infiltration through soils that are heavily
contaminated with legacy mining wastes.

For estimation purposes, the contractor should assume travel as follows: One 1-person-trip to the
Northern Idaho/Coeur D’ Alene area from Contractor’s location. EPA does not anticipate primary data
collection as part of this task, not are the products to be used as decision or design documents for site
management.

DELIVERABLE DUE DATE
Final Draft outreach tool (ppt, fact sheet, etc) to address potential August 15, 2016
implications to the local population, existing infrastructure and other
remediation projects in proximity to or within the drainage area.

Final Draft Analysis of storm water management solutions leveraging September 30, 2016
natural drainage systems
Final products (Analysis and outreach tool) Two weeks after receipt

of EPA comments

POINT OF CONTACT

WAM: Carlos S Pachon (pachon.carlos @epa.gov )
Alt. WAM: Michael Adam (Adam.michael @epa.gov )

TERMS AND CONDITIONS

Quality Assurance Project Plan

The Contractor shall prepare a Quality Assurance Project Plan (QAPP) for the accomplishment
of this Task Order. In accordance with EPA’s Quality System, the plan will also define and
assign quality assurance (QA) and quality control (QC) responsibilities and describe the QA/QC
processes and procedures to be implemented for all Tasks. A draft of Contractor’s QAPP shall be
submitted to and approved by EPA prior to commencing Tasks under this Task Order.
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 209103439 X |EP-W-13-016
0011
10B. DATED (SEE ITEM 13)
CODE 106741598 EACILITY-GODE 11/14/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $72,000.00
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds (APR 1984)

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Carlos Pachon Max Expire Date: 09/02/2018

The purpose of this modification is to add incremental funding in the amount of $72,000.00
to Task Order 11. The total amount of funds obligated to this task order is now
$283,682.00. The contractor shall not work beyond this point. All other terms and
conditions remain the same.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $72,000.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie M. Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t Y \ \.\. 16C. DATE SIGNED
' bowl g ELECTIROL:E
(Signature of person authorized to sign) e amde e R " 5. ONATURE 01728/2013
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
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CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-016/0011/004 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:
15-T-72BT-303DD2-2505-HQ00BMO0O-1572BT5001-001
Beginning FiscalYear 15
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72BT
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1572BT5001-001
Amount: $72,000.00

Subject To Funding: N

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

FOB: Destination
Period of Performance: 11/14/2013 to 09/30/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500

S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 209103439 X |EP-W-13-016

0011
10B. DATED (SEE ITEM 13)
CODE 106741598 EACILITY-GODE 11/14/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $14,000.00
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds (APR 1984)

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Carlos Pachon Max Expire Date: 09/02/2018

The purpose of this modification is to add incremental funding in the amount of $14,000.00
to Task Order # 0011. These funds will be used to cover the work already approved under the
existing Statement of Work. The new total amount of funds obligated to this Task Order is
now $297,682.00.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $14,000.00

New Total Obligated Amount for this Award: $297,682.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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Fund (Appropriation) B
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Program (PRC) 303D99
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1572BH5001-001
Amount: $14,000.00

Subject To Funding: N

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

FOB: Destination

Period of Performance: 11/14/2013 to 09/30/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
006 See Block 16C PR-OSWER-15-00482
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)
8601 GEORGIA AVE STE 500
S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 X [EP-W-13-016
0011
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY-CODE 11/14/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $139,845.00
5 e .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds (APR 1984)

E. IMPORTANT: Contractor is not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Carlos Pachon Max Expire Date: 09/02/2018

The purpose of this modification is to add incremental funding in the amount of $139,845.00
to Task Order 0011. The new total price ceiling is now $437,527.00. The contractor shall
not work beyond this point. The total price ceiling remains at $521,857.00. All other terms
and conditions remain the same.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $139,845.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie M. Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
-t N : . -‘: L ELECTROMNC
- e 4 Rty SONATURE 08/11/2015
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-016/0011/006 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Incremental Funded Amount changed from
$297,682.00 to $437,527.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-T-72BT-303DD2-2505-1572BT5024-001
Beginning FiscalYear 15
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72BT
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1572BT5024-001
Amount: $84,845.00

Subject To Funding: N

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-72BH-303D99-2505-1572BT5024-002
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) B
Budget Organization 72BH
Program (PRC) 303D99
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1572BT5024-002
Amount: $55,000.00

Subject To Funding: N

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

FOB: Destination

Period of Performance: 11/14/2013 to 09/30/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

007 See Block 16C

6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 X [EP-W-13-016
0011
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY-CODE 11/14/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_GHECKONE | 4, Br}g&c;wgelﬁ %%?AE% |As ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
X ! .
52.243-3 Changes -Time-and-Materials or Labor-Hours. FAR 52.232-22 Limitation of Funds

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Carlos Pachon Max Expire Date: 09/30/2016

The purpose of this modification is to approve the contractor's technical and price
proposal dated November 9, 2015 with an estimated price increase of $49,736.00, which
encompasses additional and revised tasks. The new total estimated price ceiling is now
557 Ly, 598400 «

All other terms and conditions remain the same.

LIST OF CHANGES:
Reason for Modification : Change Order
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie M. Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
-t N : . -‘: L ELECTROMNC
- e 4 Rty SONATURE 11/24/2015
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-016/0011/007 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Total Amount for this Modification: $49,736.00
New Total Amount for this Award: $571,593.00
Total Amount changed from $521,857.00 to
$571,593.00

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

FOB: Destination
Period of Performance: 11/14/2013 to 09/30/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
008 See Block 16C ER-QENER=153=00233

6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Bassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
3015895318
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 209103439 EP-W-13-016
0011
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY CODE 11/14/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $45,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Carlos Pachon Max Expire Date: 09/30/2016

The purpose of this modification is to add incremental funding in the amount of $45,000.00
to this Task Order. The new total amount of funding obligated to this Task Order is now
$482,527.00. The contractor shall not work beyond this point. All other terms and
conditions remain the same.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $45,000.00

Incremental Funded Amount changed from $437,527.00 to $482,527.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie M. Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
-t N : . -‘: L ELECTROMNC
- e 4 Rty SONATURE 01/21/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-13-016/0011/008 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:
15-T-72BT-303DD2-2505-1572BT5031-001
Beginning FiscalYear 15
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72BT
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1572BT5031-001
Amount: $45,000.00

Subject To Funding: N

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

FOB: Destination

Period of Performance: 11/14/2013 to 09/30/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)

009 See Block 16C ER-RE=15=00040

6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Bassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
3015895318
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 209103439 EP-W-13-016
0011
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY CODE 11/14/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $50,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Carlos Pachon Max Expire Date: 09/30/2016

The purpose of this modification is to obligate incremental funding in the amount of
$50,000 via requisition number: PR-R0-15-00349 to Contract EP-13-016 task order 0011l. The
new funding ceiling for this task order is now $532,527.00. The contractor shall not work
beyond this point. All terms and conditions remain the same.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $50,000.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Eulvid Rocque

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
e g e
L 06/16/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-13-016/0011/009 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-23D30H4-202BD4X15-2505-1523D3E009-001
Beginning FiscalYear 15
Ending Fiscal Year 16

Fund (Appropriation) B
Budget Organization 23D30H4
Program (PRC) 202BD4X15
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1523D3E009-001
Quantity: 0

Amount: $50,000.00

Percent: 8.74748

Subject To Funding: N
Payment Address:

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

FOB: Destination
Period of Performance: 11/14/2013 to 09/30/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1| 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
010 See Block 16C See Schedule

6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Bassin

8601 GEORGIA AVE STE 500

3015895318

SILVER SPRING MD 209103439

(X)]

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

CODE 106741598 FACILITY CODE

X |EP-W-13-016
0011

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)
11/14/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[[]The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

[Jis extended.  [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER  If by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Tnoreases

See Schedule

$172,341.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

E@ﬁﬁ_Ammwm%omﬁfswmmmwmwo@mwwmwnﬁCMmﬁﬁnmmmmmMMmmmmmnmmmmm

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X FAR 52.232-22 Limitation of Funds and Ordering Clause

E. IMPORTANT: Contractor is not. [lis required to sign this document and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 106741598
TOCOR: Carlos Pachon Max Expire Date: 09/01/2017

The purpose of this action is to accept and incorporated by reference the contractor

proposal dated September 1, 2016 for Contract number:
modification ten (10) in the amount of $133,275.00.
funded in the amount of $145,000.00 via requisition number:

EP-W-13-016 Task Order 0011
This task order is also being fully
PR-OLEM-16-00341 and $37,341.00

via requisition number: PR-OLEM-16-00342. The contractor is not authorized to exceed the

total approved cost and funding ceilings of $704,868.00 for this Task Order without the

approval of the contracting officer.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Eulvid Rocque

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED

(Signature of person authorized to sign)

16B. UNITED STATES OF AMERICA

- ;fd;c;f. o

16C. DATE SIGNED
AL TN

SIOMATMRL 1 09/27/2016

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-13-016/0011/010 2 3
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

LIST OF CHANGES:

Total Amount for this Modification: $133,275.00
New Total Amount for this Version: $704,868.00
Obligated Amount for this Modification:
$172,341.00

Incremental Funded Amount changed to $704,868.00

NEW ACCOUNTING CODE ADDED:
Account code:
16-T-72BT-303DD2-2505-1672BT5024-001
Beginning FiscalYear 16
Ending Fiscal Year
Fund (Appropriation) T
Budget Organization 72BT
Program (PRC) 303DD2
Budget (BOC) 2505
Job # (Site/Project) HQOOBMOO
Cost Organization
DCN-LineID 1672BT5024-001
Quantity: 0
Amount: $135,000.00
Percent: 23.6182
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-B-72BH-303D99-2505-1672BH5013-001
Beginning FiscalYear 16
Ending Fiscal Year 17

Fund (Appropriation) B
Budget Organization 72BH
Program (PRC) 303D99
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1672BH5013-001
Quantity: 0

Amount: $37,341.00
Percent: 0O

Subject To Funding: N
Payment Address:

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-13-016/0011/010 3 3
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

FOB: Destination

Period of Performance: 11/14/2013 to 09/01/2017
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
011 See Block 16C FR-GQLEM=15-00242

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Bassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
3015895318
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 EP-W-13-016
0011
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY CODE 11/14/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.8 Task Order Ordering Procedures

E. IMPORTANT: Contractor [is not. is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Carlos Pachon Max Expire Date: 08/31/2018
The purpose of this modification is to extend the period of performance of this task order
at no additional cost to August 31, 2018.

LIST OF CHANGES:
Reason for Modification : Supplemental Agreement for work within scope
Period Of Performance End Date changed from 01-SEP-17 to 31-AUG-18

Maximum Potential Expiration Date changed to : 08/31/2018
CHANGES FOR LINE ITEM NUMBER: 1
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Claudia Armstrong

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
%;HAE W“" L EIS_F_-L‘.‘I' RO
L & g fa IGHATURDC 09/01/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243
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PAGE OF

EP-W-13-016/0011/011 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

End Date changed from 01-SEP-17 to 31-AUG-18

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

FOB: Destination
Period of Performance: 11/14/2013 to 08/31/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



